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Abstract of Bids Bidder: Bidder:
Proj_ect No: CM-0068(38)52 _ Engineer's Estimate B JACKSON CONSTRUCTION & SUNROC CORPORATION
Project Name: SR-68; Redwood Rd 4700 S., & 5400 S. Taylorsville ENGINEERING INC 525 WEST ARROWHEAD TRAIL
Desc of Construction: INTERSECTION IMPROVEMENTS 5501 WEST WELLS PARK ROAD P O BOX 488
Estimate Completion date on or before WEST JORDAN,UT 84081 SPANISH FORK,UT 84660
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 00830001U Equal Opportunity Training 900 Hour 10.00 9,000.00 10.00 9,000.00 10.00 9,000.00
2 012850010 Mobilization 1 Lump 340,000.00 340,000.00 135,277.84 135,277.84 300,000.00 300,000.00
3 013150010 Public Information Services 1 Lump 50,000.00 50,000.00 2,000.00 2,000.00 7,500.00 7,500.00
4 015540005 Traffic Control 1 Lump 260,000.00 260,000.00 63,356.80 63,356.80 127,000.00 127,000.00
5 01557000* Maintenance of Traffic 1 Lump 100,000.00 100,000.00 31,200.00 31,200.00 84,000.00 84,000.00
6 01571002P Check Dam (6 Inch Bag - Stone Fillec 10 Each 15.00 150.00 40.32 403.20 155.00 1,550.00
7 01571003P Fiber Roll (9 Inch min. Dia) 91 ft 6.00 546.00 241 219.31 4.00 364.00
8 01571006P Drop-Inlet Barrier (6 Inch Bag - Stone 81 ft 4.00 324.00 4.66 377.46 18.00 1,458.00
9 015720020 Dust Control and Watering 408 1000 gal 16.40 6,691.20 35.00 14,280.00 34.00 13,872.00
10 018920040 Reconstruct Valve Box 3 Each 516.99 1,550.97 250.00 750.00 375.00 1,125.00
11 018920050 Reconstruct Manhole 3 Each 1,550.58 4,651.74 312.00 936.00 400.00 1,200.00
12 020560020 Granular Borrow 5942 Ton 15.00 89,130.00 10.86 64,530.12 18.00 106,956.00
13 020820020 Relocate Water Meter 7 Each 809.30 5,665.10 191.56 1,340.92 575.00 4,025.00
14 022210025 Remove Manhole 1 Each 668.11 668.11 302.00 302.00 350.00 350.00
15 022210030 Remove Catch Basin 4 Each 441.03 1,764.12 224.00 896.00 250.00 1,000.00
16 02221004P Remove Light Bollards 38 Each 50.00 1,900.00 90.00 3,420.00 100.00 3,800.00
17 02221005P Remove Tree 1 Lump 1,380.56 1,380.56 370.00 370.00 1,000.00 1,000.00
18 022210080 Remove Fence 23 ft 0.83 19.09 10.10 232.30 10.00 230.00
19 022210110 Remove Concrete Sidewalk 2171 sqyd 7.09 15,392.39 3.71 8,054.41 8.00 17,368.00
20 022210115 Remove Concrete Driveway 114 sqyd 11.66 1,329.24 4.63 527.82 8.50 969.00
21 022210120 Remove Concrete Curb 2344 ft 0.83 1,945.52 1.42 3,328.48 3.00 7,032.00
22 022210125 Remove Concrete Curb and Gutter 5109 ft 3.61 18,443.49 191 9,758.19 4.00 20,436.00
23 022210140 Remove Raised Island 537 sqyd 16.97 9,112.89 461 2,475.57 12.00 6,444.00
24 022210150 Remove Concrete Pavement 526 sqyd 4.89 2,572.14 8.65 4,549.90 31.00 16,306.00
25 02221015P Remove Concrete Flatwork 17 sqyd 4.89 83.13 19.08 324.36 14.00 238.00
26 022310010 Clearing and Grubbing 1 Lump 10,000.00 10,000.00 3,940.00 3,940.00 30,000.00 30,000.00
27 02316000* Potholing Utilities 10 Each 500.00 5,000.00 250.00 2,500.00 500.00 5,000.00
28 023160020 Roadway Excavation (Plan Quantity) 13104 cu yd 15.50 203,112.00 9.00 117,936.00 14.00 183,456.00
29 027210010 Untreated Base Course 3608 Ton 19.13 69,021.04 12.20 44,017.60 21.00 75,768.00
30 027410050 HMA - 1/2 inch 183 Ton 100.00 18,300.00 81.12 14,844.96 82.00 15,006.00
31 027410060 HMA - 3/4 inch 2956 Ton 100.00 295,600.00 65.52 193,677.12 66.25 195,835.00
32 02765075P Pavement Marking Thermoplastic (St 7385 ft 1.10 8,123.50 5.78 42,685.30 5.85 43,202.25
Crosswalk - 12 Inch)
33 027680005 4 inch Pavement Marking Tape - Whit 17532 ft 2.14 37,518.48 2.18 38,219.76 2.25 39,447.00
34 027680010 8 inch Pavement Marking Tape - Whit 8652 ft 3.93 34,002.36 4.36 37,722.72 4.40 38,068.80
35 027680015 4 inch Pavement Marking Tape - Yellc 13185 ft 2.13 28,084.05 2.18 28,743.30 2.25 29,666.25
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Abstract of Bids Bidder: Bidder:
Proj_ect No: CM-0068(38)52 _ Engineer's Estimate B JACKSON CONSTRUCTION & SUNROC CORPORATION
Project Name: SR-68; Redwood Rd 4700 S., & 5400 S. Taylorsville ENGINEERING INC 525 WEST ARROWHEAD TRAIL
Desc of Construction: INTERSECTION IMPROVEMENTS 5501 WEST WELLS PARK ROAD P O BOX 488
Estimate Completion date on or before WEST JORDAN,UT 84081 SPANISH FORK,UT 84660
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
36 02768010P Pavement Message (Preformed 333 Each 115.50 38,461.50 113.06 37,648.98 115.00 38,295.00
Thermoplastic)
37 02771000P Concrete Driveway Flared, 6 inch Tt 480 sq ft 4.94 2,371.20 4.46 2,140.80 7.15 3,432.00
38 02771001P Concrete Curb Type B5 7779 ft 17.32 134,732.28 7.66 59,587.14 6.90 53,675.10
39 02771002P Concrete Curb and Gutter Type B1 5760 ft 16.10 92,736.00 10.66 61,401.60 16.25 93,600.00
40 02771004P Concrete Driveway Flared, 7 inch Th 1932 sq ft 7.31 14,122.92 4.64 8,964.48 5.20 10,046.40
41 027710059 Pedestrian Access Ramp 11 Each 1,533.60 16,869.60 773.40 8,507.40 550.00 6,050.00
42 02771010P Plowable End Section 21 Each 473.63 9,946.23 409.92 8,608.32 750.00 15,750.00
43 02776001P Concrete Sidewalk 3790 sqyd 28.95 109,720.50 24.34 92,248.60 34.50 130,755.00
44 02777003* Colored, Patterned Concrete Flatwor 7641 sq ft 4.06 31,022.46 4.83 36,906.03 7.50 57,307.50
Thick
45 027860010 Open Graded Surface Course 2247 Ton 41.22 92,621.34 83.20 186,950.40 84.00 188,748.00
46 027860050 Asphalt Binder PG 64-28 139 Ton 1,007.21 140,002.19 1.04 144.56 1.00 139.00
47 02831001* Retaining Wall 1856 sq ft 85.00 157,760.00 40.00 74,240.00 47.00 87,232.00
48 028910270 Remove Sign Less Than 20 Square F 28 Each 120.73 3,380.44 150.00 4,200.00 50.00 1,400.00
49 028960020 Right-of-Way Marker 5 Each 281.67 1,408.35 75.00 375.00 210.00 1,050.00
50 029610020 Rotomilling - 1 Inch 45309 sqyd 0.76 34,434.84 0.68 30,810.12 0.60 27,185.40
51 13553005P 3-Inch PVC Conduit 415 ft 14.00 5,810.00 5.27 2,187.05 4.85 2,012.75
52 13553006P 4-Inch PVC Conduit 416 ft 16.00 6,656.00 5.77 2,400.32 6.65 2,766.40
53 13553007P 6-Inch PVC Conduit 1792 ft 18.00 32,256.00 9.24 16,558.08 9.50 17,024.00
54 13553008P 6-Inch Fiberglass Conduit (Red Stripe 4374 ft 24.00 104,976.00 14.22 62,198.28 11.50 50,301.00
55 13553009P Power Vault 7' x 12' 6 Each 6,200.00 37,200.00 11,116.00 66,696.00 10,000.00 60,000.00
56 13553010P Power Vault 4' x 4' 5 Each 950.00 4,750.00 2,168.80 10,844.00 3,100.00 15,500.00
57 13553011P Utilities Boring 2049 ft 24.40 49,995.60 12.00 24,588.00 11.00 22,539.00
Subtotal 2,752,314.57 1,680,402.60 2,273,480.85
10 - ROADWAY Drainage
58 018920010 Reconstruct Catch Basin 1 Each 986.39 986.39 1,500.00 1,500.00 1,000.00 1,000.00
59 018920050 Reconstruct Manhole 1 Each 665.60 665.60 1,500.00 1,500.00 500.00 500.00
60 022210025 Remove Manhole 2 Each 824.59 1,649.18 319.59 639.18 500.00 1,000.00
61 022210030 Remove Catch Basin 7 Each 414.73 2,903.11 234.16 1,639.12 500.00 3,500.00
62 022210095 Remove Pipe Culvert 492 ft 11.03 5,426.76 1.72 846.24 11.00 5,412.00
63 026101230 18 Inch Culvert, Reinforced Concrete 42 ft 67.71 2,843.82 62.15 2,610.30 175.00 7,350.00
64 026101232 24 Inch Culvert, Reinforced Concrete 405 ft 63.93 25,891.65 50.00 20,250.00 90.00 36,450.00
65 026101386 18 Inch Irrigation/Storm Drain, Class ( 765 ft 38.07 29,123.55 112.13 85,779.45 75.00 57,375.00
66 026330035 5 Foot Standard Manhole - CB 11 1 Each 2,500.00 2,500.00 1,477.84 1,477.84 4,300.00 4,300.00
67 02633010D Concrete Drainage Structure _ A 8 Each 1,500.00 12,000.00 773.13 6,185.04 2,150.00 17,200.00
68 02633011D Concrete Drainage Structure_ A L 8 Each 1,800.00 14,400.00 839.63 6,717.04 2,000.00 16,000.00
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Abstract of Bids Bidder: Bidder:
Project No: CM-0068(38)52 - Engineer's Estimate B JACKSON CONSTRUCTION & SUNROC CORPORATION
Project Name: SR-68; Redwood Rd 4700 S., & 5400 S. Taylorsville ENGINEERING INC 525 WEST ARROWHEAD TRAIL
Desc of Construction: INTERSECTION IMPROVEMENTS 5501 WEST WELLS PARK ROAD P O BOX 488
Estimate Completion date on or before WEST JORDAN,UT 84081 SPANISH FORK,UT 84660
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
TO4
69 02633012D Concrete Drainage Structure__A__LII 1 Each 2,100.00 2,100.00 951.40 951.40 2,200.00 2,200.00
7__
70 02633013D Concrete Drainage Structure __ A LI 1 Each 2,400.00 2,400.00 1,098.87 1,098.87 2,500.00 2,500.00
10_
71 026350025 Manhole Frame and Grated Cover - C 1 Each 570.00 570.00 410.80 410.80 550.00 550.00
72 026350040 Rectangular Grate And Frame (Bicyc 14 Each 556.36 7,789.04 547.14 7,659.96 1,350.00 18,900.00
Grating) - GF 3
73 03320002* Core and Grout 3 Each 500.00 1,500.00 800.00 2,400.00 675.00 2,025.00
Subtotal 112,749.10 141,665.24 176,262.00
30 - LANDSCAPING
74 02075004* Geotextiles - Weed Barrier 973 sq ft 2.50 2,432.50 0.26 252.98 0.25 243.25
75 02771011* Concrete edging 240 ft 14.00 3,360.00 5.43 1,303.20 5.50 1,320.00
76 02813001* Reestablish Pressurized Irrigation Sy 4459 sq yd 10.00 44,590.00 2.96 13,198.64 3.00 13,377.00
77 02911001* Shredded Bark Mulch 973 sq ft 2.50 2,432.50 0.83 807.59 0.85 827.05
78 02911001P Wood Fiber Mulch 5 1000sqft 25.00 125.00 45.76 228.80 50.00 250.00
79 02912001P Contractor Furnished Topsoil 502 sqyd 4.50 2,259.00 2.07 1,039.14 2.10 1,054.20
80 029220040 Broadcast Seed 5 1000sqft 100.00 500.00 125.84 629.20 125.00 625.00
81 02922006P Turf Sod 2386 sqyd 7.00 16,702.00 4.78 11,405.08 4.85 11,572.10
82 02932005P Plant - No. 5 Container 45 Each 14.00 630.00 25.92 1,166.40 26.00 1,170.00
83 02932008P Plant - 2 inch Caliper 3 Each 250.00 750.00 249.60 748.80 250.00 750.00
84 02932013P Plant - 5 to 6 Foot Height 2 Each 250.00 500.00 217.88 435.76 220.00 440.00
85 02936001* Vegetation Establishment Period 1 Lump 20,000.00 20,000.00 941.98 941.98 950.00 950.00
86 02940001* Reestablish Stacked Stone Wall (Typ: 75 ft 100.00 7,500.00 9.36 702.00 25.00 1,875.00
87 02940002* Reestablish Stacked Stone Wall (Typt 90 ft 200.00 18,000.00 9.36 842.40 25.00 2,250.00
88 02940003* Reestablish Concrete Pavers 1680 sq ft 10.00 16,800.00 6.86 11,524.80 7.00 11,760.00
89 02940004* Salvage and Reset Site Furnishings 6 Each 150.00 900.00 2,184.00 13,104.00 100.00 600.00
90 02940005* Salvage, Retrofit and Reset Monumel 2 Each 5,000.00 10,000.00 936.00 1,872.00 2,625.00 5,250.00
Subtotal 147,481.00 60,202.77 54,313.60
40 - SIGNING
91 02891000P Sign Type A-1, 30inch X 15 inch 4 Each 45.97 183.88 32.65 130.60 33.00 132.00
92 028910028 Sign Type A-1, 12 Inch X 36 Inch 19 Each 41.33 785.27 31.34 595.46 32.00 608.00
93 028910030 Sign Type A-1, 21inch X 15 inch 20 Each 86.97 1,739.40 22.85 457.00 25.00 500.00
94 02891003P Sign Type A-1, 20 inch X 15 inch 10 Each 86.97 869.70 21.76 217.60 22.00 220.00
95 028910040 Sign Type A-1, 24 inch X 12inch 1 Each 73.57 73.57 20.89 20.89 22.00 22.00
96 02891004P Sign Type A-1, 36inch X 12 inch 3 Each 45.97 137.91 31.34 94.02 32.00 96.00
97 028910050 Sign Type A-1, 24 inch X 30inch 32 Each 113.66 3,637.12 52.23 1,671.36 53.00 1,696.00
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Abstract of Bids Bidder: Bidder:
Proj_ect No: CM-0068(38)52 _ Engineer's Estimate B JACKSON CONSTRUCTION & SUNROC CORPORATION
Project Name: SR-68; Redwood Rd 4700 S., & 5400 S. Taylorsville ENGINEERING INC 525 WEST ARROWHEAD TRAIL
Desc of Construction: INTERSECTION IMPROVEMENTS 5501 WEST WELLS PARK ROAD P O BOX 488
Estimate Completion date on or before WEST JORDAN,UT 84081 SPANISH FORK,UT 84660
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
98 02891005P Sign Type A-1, 24 inch X 36 inch 4 Each 113.66 454.64 62.67 250.68 64.00 256.00
99 028910060 Sign Type A-1, 30inch X 30 inch 6 Each 85.13 510.78 65.28 391.68 66.00 396.00
100 028910065 Sign Type A-1, 36 inch X 36 inch 13 Each 245.86 3,196.18 94.02 1,222.26 95.00 1,235.00
101 02891006P Sign Type A-1, 18 inch X 24 inch 10 Each 45.97 459.70 31.34 313.40 32.00 320.00
102 028910075 Sign Type A-2 42 sq ft 110.88 4,656.96 10.89 457.38 11.00 462.00
103 028910080 Sign Type A-2, 12 inch X 18 inch 11 Each 37.49 412.39 17.89 196.79 18.00 198.00
104 028910105 Sign Type A-2, 24 inch X 30 inch 6 Each 175.54 1,053.24 52.23 313.38 53.00 318.00
105 028910115 Sign Type A-2, 30inch X 30 inch 4 Each 149.02 596.08 65.28 261.12 66.00 264.00
106 028910120 Sign Type A-2, 36 inch X 36 inch 3 Each 228.62 685.86 94.02 282.06 95.00 285.00
107 028910285 Relocate Sign Less Than 20 Square | 4 Each 186.44 745.76 1,651.52 6,606.08 415.00 1,660.00
108 028910315 Slipbase Sign Base With Top Casting 42 Each 321.98 13,523.16 115.56 4,853.52 320.00 13,440.00
(B3)
109 028910320 Slipbase Sign Base With Top Casting 6 Each 193.11 1,158.66 115.56 693.36 320.00 1,920.00
(B3)
110 028910370 Sign Post P4 84 Each 630.85 52,991.40 89.32 7,502.88 90.00 7,560.00
111 028910375 Sign Post P5 6 Each 280.08 1,680.48 154.46 926.76 156.00 936.00
Subtotal 89,552.14 27,458.28 32,524.00
50 - SIGNALS 4700 S and 5400 S CFI
112 02892001P Traffic Signal System _4700 South 1 Lump 150,000.00 150,000.00 109,180.00 109,180.00 98,000.00 98,000.00
113 02892002P Traffic Signal System _5400 South 1 Lump 400,000.00 400,000.00 149,350.00 149,350.00 134,000.00 134,000.00
Subtotal 550,000.00 258,530.00 232,000.00
70 - ATMS
114 13556001P Closed Circuit Television (CCTV) Donr 2 Each 1,200.00 2,400.00 1,050.60 2,101.20 1,900.00 3,800.00
115 135940010 Fiber Optic Communication System 1 Lump 215,403.00 215,403.00 140,080.00 140,080.00 126,000.00 126,000.00
Subtotal 217,803.00 142,181.20 129,800.00
180 - TIME AND/OR LANE RENTAL
116 00221000* Contract Time 50 Cald 15,000.00 750,000.00 15,000.00 750,000.00 15,000.00 750,000.00
117 00222000* Lane Rental 1 Lump 1.00 1.00 1.00 1.00 20,000.00 20,000.00
Subtotal 750,001.00 750,001.00 770,000.00
A(Contract Amount): 3,869,899.81 3,060,441.09 3,668,380.45
Innovative Contracting: 750,001 0 0
A+Innovative Contracting(Bid Amount for Award Considerations): 4,619,900.81 3,060,441.09 3,668,380.45
Percent of Engineer's Estimate: 79.08 % 94.79 %
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Abstract of Bids Bidder: Bidder:
Proj_ect No: CM-0068(38)52 _ Engineer's Estimate HIDDEN PEAK ELECTRIC CO., INC. GRANITE CONSTRUCTION COMPANY
Project Name: SR-68; Redwood Rd 4700 S., & 5400 S. Taylorsville 4586 SOUTH CHERRY STREET 1000 N. WARM SPRINGS RD.
Desc of Construction: INTERSECTION IMPROVEMENTS MURRAY,UT 84123 SALT LAKE CITY,UT 84116
Estimate Completion date on or before
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY Right of Way Acquisition
1 00830001U Equal Opportunity Training 900 Hour 10.00 9,000.00 10.00 9,000.00 10.00 9,000.00
2 012850010 Mobilization 1 Lump 340,000.00 340,000.00 266,492.09 266,492.09 133,025.96 133,025.96
3 013150010 Public Information Services 1 Lump 50,000.00 50,000.00 3,653.23 3,653.23 15,000.00 15,000.00
4 015540005 Traffic Control 1 Lump 260,000.00 260,000.00 166,223.50 166,223.50 100,000.00 100,000.00
5 01557000* Maintenance of Traffic 1 Lump 100,000.00 100,000.00 80,379.25 80,379.25 100,000.00 100,000.00
6 01571002P Check Dam (6 Inch Bag - Stone Fillec 10 Each 15.00 150.00 36.43 364.30 140.00 1,400.00
7 01571003P Fiber Roll (9 Inch min. Dia) 91 ft 6.00 546.00 157 142.87 6.00 546.00
8 01571006P Drop-Inlet Barrier (6 Inch Bag - Stone 81 ft 4.00 324.00 3.29 266.49 35.50 2,875.50
9 015720020 Dust Control and Watering 408 1000 gal 16.40 6,691.20 64.77 26,426.16 5.25 2,142.00
10 018920040 Reconstruct Valve Box 3 Each 516.99 1,550.97 293.49 880.47 600.00 1,800.00
11 018920050 Reconstruct Manhole 3 Each 1,550.58 4,651.74 425.06 1,275.18 800.00 2,400.00
12 020560020 Granular Borrow 5942 Ton 15.00 89,130.00 10.48 62,272.16 20.00 118,840.00
13 020820020 Relocate Water Meter 7 Each 809.30 5,665.10 2,234.02 15,638.14 1,100.00 7,700.00
14 022210025 Remove Manhole 1 Each 668.11 668.11 797.75 797.75 1,000.00 1,000.00
15 022210030 Remove Catch Basin 4 Each 441.03 1,764.12 974.31 3,897.24 800.00 3,200.00
16 02221004P Remove Light Bollards 38 Each 50.00 1,900.00 76.55 2,908.90 164.00 6,232.00
17 02221005P Remove Tree 1 Lump 1,380.56 1,380.56 4,241.48 4,241.48 2,200.00 2,200.00
18 022210080 Remove Fence 23 ft 0.83 19.09 10.13 232.99 3.00 69.00
19 022210110 Remove Concrete Sidewalk 2171 sqyd 7.09 15,392.39 2.53 5,492.63 3.00 6,513.00
20 022210115 Remove Concrete Driveway 114 sqyd 11.66 1,329.24 4.56 519.84 4.00 456.00
21 022210120 Remove Concrete Curb 2344 ft 0.83 1,945.52 1.59 3,726.96 0.85 1,992.40
22 022210125 Remove Concrete Curb and Gutter 5109 ft 3.61 18,443.49 1.59 8,123.31 3.50 17,881.50
23 022210140 Remove Raised Island 537 sqyd 16.97 9,112.89 477 2,561.49 8.50 4,564.50
24 022210150 Remove Concrete Pavement 526 sqyd 4.89 2,572.14 9.58 5,039.08 34.00 17,884.00
25 02221015P Remove Concrete Flatwork 17 sqyd 4.89 83.13 19.65 334.05 3.00 51.00
26 022310010 Clearing and Grubbing 1 Lump 10,000.00 10,000.00 29,162.52 29,162.52 33,000.00 33,000.00
27 02316000* Potholing Utilities 10 Each 500.00 5,000.00 113.06 1,130.60 245.00 2,450.00
28 023160020 Roadway Excavation (Plan Quantity) 13104 cu yd 15.50 203,112.00 8.23 107,845.92 12.00 157,248.00
29 027210010 Untreated Base Course 3608 Ton 19.13 69,021.04 15.62 56,356.96 45.00 162,360.00
30 027410050 HMA - 1/2 inch 183 Ton 100.00 18,300.00 136.63 25,003.29 100.00 18,300.00
31 027410060 HMA - 3/4 inch 2956 Ton 100.00 295,600.00 76.41 225,867.96 75.00 221,700.00
32 02765075P Pavement Marking Thermoplastic (St 7385 ft 1.10 8,123.50 5.01 36,998.85 6.00 44,310.00
Crosswalk - 12 Inch)
33 027680005 4 inch Pavement Marking Tape - Whit 17532 ft 2.14 37,518.48 2.02 35,414.64 2.25 39,447.00
34 027680010 8 inch Pavement Marking Tape - Whit 8652 ft 3.93 34,002.36 3.68 31,839.36 4.50 38,934.00
35 027680015 4 inch Pavement Marking Tape - Yellc 13185 ft 2.13 28,084.05 2.02 26,633.70 2.25 29,666.25
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GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.

Desc of Construction: INTERSECTION IMPROVEMENTS MURRAY,UT 84123 SALT LAKE CITY,UT 84116

Estimate Completion date on or before

County: SALT LAKE (35)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
36 02768010P Pavement Message (Preformed 333 Each 115.50 38,461.50 108.29 36,060.57 120.00 39,960.00

Thermoplastic)
37 02771000P Concrete Driveway Flared, 6 inch Tt 480 sq ft 4.94 2,371.20 2.78 1,334.40 4.50 2,160.00
38 02771001P Concrete Curb Type B5 7779 ft 17.32 134,732.28 7.34 57,097.86 10.00 77,790.00
39 02771002P Concrete Curb and Gutter Type B1 5760 ft 16.10 92,736.00 9.61 55,353.60 11.00 63,360.00
40 02771004P Concrete Driveway Flared, 7 inch Th 1932 sq ft 7.31 14,122.92 3.29 6,356.28 4.75 9,177.00
41 027710059 Pedestrian Access Ramp 11 Each 1,533.60 16,869.60 657.83 7,236.13 850.00 9,350.00
42 02771010P Plowable End Section 21 Each 473.63 9,946.23 253.01 5,313.21 825.00 17,325.00
43 02776001P Concrete Sidewalk 3790 sqyd 28.95 109,720.50 19.58 74,208.20 20.00 75,800.00
44 02777003* Colored, Patterned Concrete Flatwor 7641 sq ft 4.06 31,022.46 5.47 41,796.27 5.85 44,699.85
Thick
45 027860010 Open Graded Surface Course 2247 Ton 41.22 92,621.34 48.58 109,159.26 115.00 258,405.00
46 027860050 Asphalt Binder PG 64-28 139 Ton 1,007.21 140,002.19 708.43 98,471.77 0.01 1.39
47 02831001* Retaining Wall 1856 sq ft 85.00 157,760.00 42.62 79,102.72 87.00 161,472.00
48 028910270 Remove Sign Less Than 20 Square F 28 Each 120.73 3,380.44 92.66 2,594.48 100.00 2,800.00
49 028960020 Right-of-Way Marker 5 Each 281.67 1,408.35 131.57 657.85 125.00 625.00
50 029610020 Rotomilling - 1 Inch 45309 sqyd 0.76 34,434.84 0.85 38,512.65 1.00 45,309.00
51 13553005P 3-Inch PVC Conduit 415 ft 14.00 5,810.00 1.28 531.20 4.55 1,888.25
52 13553006P 4-Inch PVC Conduit 416 ft 16.00 6,656.00 1.96 815.36 6.25 2,600.00
53 13553007P 6-Inch PVC Conduit 1792 ft 18.00 32,256.00 2.86 5,125.12 9.00 16,128.00
54 13553008P 6-Inch Fiberglass Conduit (Red Stripe 4374 ft 24.00 104,976.00 6.97 30,486.78 11.00 48,114.00
55 13553009P Power Vault 7' x 12' 6 Each 6,200.00 37,200.00 7,884.79 47,308.74 10,000.00 60,000.00
56 13553010P Power Vault 4' x 4' 5 Each 950.00 4,750.00 1,799.67 8,998.35 2,900.00 14,500.00
57 13553011P Utilities Boring 2049 ft 24.40 49,995.60 9.26 18,973.74 11.00 22,539.00
Subtotal 2,752,314.57 1,972,637.90 2,278,191.60
10 - ROADWAY Drainage

58 018920010 Reconstruct Catch Basin 1 Each 986.39 986.39 738.79 738.79 1,000.00 1,000.00
59 018920050 Reconstruct Manhole 1 Each 665.60 665.60 460.48 460.48 700.00 700.00
60 022210025 Remove Manhole 2 Each 824.59 1,649.18 384.58 769.16 900.00 1,800.00
61 022210030 Remove Catch Basin 7 Each 414.73 2,903.11 308.67 2,160.69 985.00 6,895.00
62 022210095 Remove Pipe Culvert 492 ft 11.03 5,426.76 10.98 5,402.16 29.00 14,268.00
63 026101230 18 Inch Culvert, Reinforced Concrete 42 ft 67.71 2,843.82 28.44 1,194.48 85.00 3,570.00
64 026101232 24 Inch Culvert, Reinforced Concrete 405 ft 63.93 25,891.65 38.05 15,410.25 79.00 31,995.00
65 026101386 18 Inch Irrigation/Storm Drain, Class ( 765 ft 38.07 29,123.55 28.44 21,756.60 71.00 54,315.00
66 026330035 5 Foot Standard Manhole - CB 11 1 Each 2,500.00 2,500.00 2,201.20 2,201.20 1,800.00 1,800.00
67 02633010D Concrete Drainage Structure _ A 8 Each 1,500.00 12,000.00 1,224.57 9,796.56 2,600.00 20,800.00
68 02633011D Concrete Drainage Structure_ A L 8 Each 1,800.00 14,400.00 1,295.42 10,363.36 2,700.00 21,600.00
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County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
TO4
69 02633012D Concrete Drainage Structure__A__ LIl 1 Each 2,100.00 2,100.00 1,406.74 1,406.74 2,800.00 2,800.00
7__
70 02633013D Concrete Drainage Structure __ A LI 1 Each 2,400.00 2,400.00 1,553.49 1,553.49 3,000.00 3,000.00
10_
71 026350025 Manhole Frame and Grated Cover - C 1 Each 570.00 570.00 815.57 815.57 245.00 245.00
72 026350040 Rectangular Grate And Frame (Bicyc 14 Each 556.36 7,789.04 597.36 8,363.04 600.00 8,400.00
Grating) - GF 3
73 03320002* Core and Grout 3 Each 500.00 1,500.00 910.84 2,732.52 750.00 2,250.00
Subtotal 112,749.10 85,125.09 175,438.00
30 - LANDSCAPING
74 02075004* Geotextiles - Weed Barrier 973 sq ft 2.50 2,432.50 0.25 243.25 2.00 1,946.00
75 02771011* Concrete edging 240 ft 14.00 3,360.00 15.18 3,643.20 10.00 2,400.00
76 02813001* Reestablish Pressurized Irrigation Sy 4459 sq yd 10.00 44,590.00 3.64 16,230.76 6.00 26,754.00
77 02911001* Shredded Bark Mulch 973 sq ft 2.50 2,432.50 0.81 788.13 3.60 3,502.80
78 02911001P Wood Fiber Mulch 5 1000sqft 25.00 125.00 101.20 506.00 280.00 1,400.00
79 02912001P Contractor Furnished Topsoil 502 sqyd 4.50 2,259.00 18.22 9,146.44 6.00 3,012.00
80 029220040 Broadcast Seed 5 1000sqft 100.00 500.00 101.20 506.00 240.00 1,200.00
81 02922006P Turf Sod 2386 sqyd 7.00 16,702.00 4.55 10,856.30 8.10 19,326.60
82 02932005P Plant - No. 5 Container 45 Each 14.00 630.00 28.34 1,275.30 80.00 3,600.00
83 02932008P Plant - 2 inch Caliper 3 Each 250.00 750.00 207.47 622.41 310.00 930.00
84 02932013P Plant - 5 to 6 Foot Height 2 Each 250.00 500.00 207.47 414.94 420.00 840.00
85 02936001* Vegetation Establishment Period 1 Lump 20,000.00 20,000.00 2,024.09 2,024.09 2,700.00 2,700.00
86 02940001* Reestablish Stacked Stone Wall (Typ 75 ft 100.00 7,500.00 125.11 9,383.25 450.00 33,750.00
87 02940002* Reestablish Stacked Stone Wall (Typt 90 ft 200.00 18,000.00 338.97 30,507.30 345.00 31,050.00
88 02940003* Reestablish Concrete Pavers 1680 sq ft 10.00 16,800.00 6.65 11,172.00 11.00 18,480.00
89 02940004* Salvage and Reset Site Furnishings 6 Each 150.00 900.00 237.76 1,426.56 270.00 1,620.00
90 02940005* Salvage, Retrofit and Reset Monumel 2 Each 5,000.00 10,000.00 982.36 1,964.72 14,500.00 29,000.00
Subtotal 147,481.00 100,710.65 181,511.40
40 - SIGNING
91 02891000P Sign Type A-1, 30inch X 15inch 4 Each 45.97 183.88 31.77 127.08 34.00 136.00
92 028910028 Sign Type A-1, 12 Inch X 36 Inch 19 Each 41.33 785.27 30.49 579.31 30.00 570.00
93 028910030 Sign Type A-1, 21inch X 15inch 20 Each 86.97 1,739.40 22.23 444.60 24.00 480.00
94 02891003P Sign Type A-1, 20 inch X 15 inch 10 Each 86.97 869.70 21.17 211.70 22.00 220.00
95 028910040 Sign Type A-1, 24 inch X 12 inch 1 Each 73.57 73.57 20.33 20.33 22.00 22.00
96 02891004P Sign Type A-1, 36inch X 12 inch 3 Each 45.97 137.91 30.49 91.47 30.00 90.00
97 028910050 Sign Type A-1, 24 inch X 30inch 32 Each 113.66 3,637.12 50.82 1,626.24 50.00 1,600.00
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GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.

Desc of Construction: INTERSECTION IMPROVEMENTS MURRAY,UT 84123 SALT LAKE CITY,UT 84116
Estimate Completion date on or before
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
98 02891005P Sign Type A-1, 24 inch X 36 inch 4 Each 113.66 454.64 61.01 244.04 60.00 240.00
99 028910060 Sign Type A-1, 30inch X 30inch 6 Each 85.13 510.78 63.53 381.18 68.00 408.00
100 028910065 Sign Type A-1, 36 inch X 36 inch 13 Each 245.86 3,196.18 91.49 1,189.37 95.00 1,235.00
101 02891006P Sign Type A-1, 18 inch X 24 inch 10 Each 45.97 459.70 30.49 304.90 30.00 300.00
102 028910075 Sign Type A-2 42 sq ft 110.88 4,656.96 10.60 445.20 11.00 462.00
103 028910080 Sign Type A-2, 12inch X 18 inch 11 Each 37.49 412.39 17.41 191.51 18.00 198.00
104 028910105 Sign Type A-2, 24 inch X 30 inch 6 Each 175.54 1,053.24 50.82 304.92 50.00 300.00
105 028910115 Sign Type A-2, 30inch X 30 inch 4 Each 149.02 596.08 63.53 254.12 68.00 272.00
106 028910120 Sign Type A-2, 36 inch X 36 inch 3 Each 228.62 685.86 91.49 274.47 95.00 285.00
107 028910285 Relocate Sign Less Than 20 Square | 4 Each 186.44 745.76 401.78 1,607.12 425.00 1,700.00
108 028910315 Slipbase Sign Base With Top Casting 42 Each 321.98 13,523.16 304.75 12,799.50 300.00 12,600.00
(B3)
109 028910320 Slipbase Sign Base With Top Casting 6 Each 193.11 1,158.66 304.75 1,828.50 300.00 1,800.00
(B3)
110 028910370 Sign Post P4 84 Each 630.85 52,991.40 86.91 7,300.44 90.00 7,560.00
111 028910375 Sign Post P5 6 Each 280.08 1,680.48 150.31 901.86 970.00 5,820.00
Subtotal 89,552.14 31,127.86 36,298.00
50 - SIGNALS 4700 S and 5400 S CFI
112 02892001P Traffic Signal System _4700 South 1 Lump 150,000.00 150,000.00 119,402.23 119,402.23 95,000.00 95,000.00
113 02892002P Traffic Signal System _5400 South 1 Lump 400,000.00 400,000.00 216,075.30 216,075.30 140,000.00 140,000.00
Subtotal 550,000.00 335,477.53 235,000.00
70 - ATMS
114 13556001P Closed Circuit Television (CCTV) Dorr 2 Each 1,200.00 2,400.00 470.07 940.14 1,000.00 2,000.00
115 135940010 Fiber Optic Communication System 1 Lump 215,403.00 215,403.00 138,690.02 138,690.02 125,000.00 125,000.00
Subtotal 217,803.00 139,630.16 127,000.00
180 - TIME AND/OR LANE RENTAL
116 00221000* Contract Time 50 Cald 15,000.00 750,000.00 15,000.00 750,000.00 15,000.00 750,000.00
117 00222000* Lane Rental 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
Subtotal 750,001.00 750,001.00 750,001.00
A(Contract Amount): 3,869,899.81 3,414,710.19 3,783,440.00
Innovative Contracting: 750,001 0 0
A+Innovative Contracting(Bid Amount for Award Considerations): 4,619,900.81 3,414,710.19 3,783,440.00
Percent of Engineer's Estimate: 88.24 % 97.77 %
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No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY Right of Way Acquisition
1 00830001U Equal Opportunity Training 900 Hour 10.00 9,000.00 10.00 9,000.00
2 012850010 Mobilization 1 Lump 340,000.00 340,000.00 199,130.00 199,130.00
3 013150010 Public Information Services 1 Lump 50,000.00 50,000.00 25,650.00 25,650.00
4 015540005 Traffic Control 1 Lump 260,000.00 260,000.00 107,540.00 107,540.00
5 01557000* Maintenance of Traffic 1 Lump 100,000.00 100,000.00 89,240.00 89,240.00
6 01571002P Check Dam (6 Inch Bag - Stone Fillec 10 Each 15.00 150.00 190.00 1,900.00
7 01571003P Fiber Roll (9 Inch min. Dia) 91 ft 6.00 546.00 6.60 600.60
8 01571006P Drop-Inlet Barrier (6 Inch Bag - Stone 81 ft 4.00 324.00 6.95 562.95
9 015720020 Dust Control and Watering 408 1000 gal 16.40 6,691.20 21.95 8,955.60
10 018920040 Reconstruct Valve Box 3 Each 516.99 1,550.97 490.00 1,470.00
11 018920050 Reconstruct Manhole 3 Each 1,550.58 4,651.74 580.00 1,740.00
12 020560020 Granular Borrow 5942 Ton 15.00 89,130.00 20.40 121,216.80
13 020820020 Relocate Water Meter 7 Each 809.30 5,665.10 390.00 2,730.00
14 022210025 Remove Manhole 1 Each 668.11 668.11 380.00 380.00
15 022210030 Remove Catch Basin 4 Each 441.03 1,764.12 380.00 1,520.00
16 02221004P Remove Light Bollards 38 Each 50.00 1,900.00 56.55 2,148.90
17 02221005P Remove Tree 1 Lump 1,380.56 1,380.56 540.00 540.00
18 022210080 Remove Fence 23 ft 0.83 19.09 5.80 133.40
19 022210110 Remove Concrete Sidewalk 2171 sqyd 7.09 15,392.39 5.25 11,397.75
20 022210115 Remove Concrete Driveway 114 sqyd 11.66 1,329.24 20.40 2,325.60
21 022210120 Remove Concrete Curb 2344 ft 0.83 1,945.52 1.95 4,570.80
22 022210125 Remove Concrete Curb and Gutter 5109 ft 3.61 18,443.49 2.55 13,027.95
23 022210140 Remove Raised Island 537 sqyd 16.97 9,112.89 16.90 9,075.30
24 022210150 Remove Concrete Pavement 526 sqyd 4.89 2,572.14 13.00 6,838.00
25 02221015P Remove Concrete Flatwork 17 sqyd 4.89 83.13 18.85 320.45
26 022310010 Clearing and Grubbing 1 Lump 10,000.00 10,000.00 16,400.00 16,400.00
27 02316000* Potholing Utilities 10 Each 500.00 5,000.00 370.00 3,700.00
28 023160020 Roadway Excavation (Plan Quantity) 13104 cu yd 15.50 203,112.00 12.20 159,868.80
29 027210010 Untreated Base Course 3608 Ton 19.13 69,021.04 20.35 73,422.80
30 027410050 HMA - 1/2 inch 183 Ton 100.00 18,300.00 93.45 17,101.35
31 027410060 HMA - 3/4 inch 2956 Ton 100.00 295,600.00 75.50 223,178.00
32 02765075P Pavement Marking Thermoplastic (Stc 7385 ft 1.10 8,123.50 7.30 53,910.50
Crosswalk - 12 Inch)
33 027680005 4 inch Pavement Marking Tape - Whit 17532 ft 2.14 37,518.48 3.35 58,732.20
34 027680010 8 inch Pavement Marking Tape - Whit 8652 ft 3.93 34,002.36 6.65 57,535.80
35 027680015 4 inch Pavement Marking Tape - Yellc 13185 ft 2.13 28,084.05 3.35 44,169.75
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No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
36 02768010P Pavement Message (Preformed 333 Each 115.50 38,461.50 140.00 46,620.00

Thermoplastic)
37 02771000P Concrete Driveway Flared, 6 inch Tt 480 sq ft 4.94 2,371.20 4.80 2,304.00
38 02771001P Concrete Curb Type B5 7779 ft 17.32 134,732.28 7.55 58,731.45
39 02771002P Concrete Curb and Gutter Type B1 5760 ft 16.10 92,736.00 13.45 77,472.00
40 02771004P Concrete Driveway Flared, 7 inch Th 1932 sq ft 7.31 14,122.92 5.15 9,949.80
41 027710059 Pedestrian Access Ramp 11 Each 1,533.60 16,869.60 1,010.00 11,110.00
42 02771010P Plowable End Section 21 Each 473.63 9,946.23 530.00 11,130.00
43 02776001P Concrete Sidewalk 3790 sqyd 28.95 109,720.50 22.55 85,464.50
44 02777003* Colored, Patterned Concrete Flatworl 7641 sq ft 4.06 31,022.46 4.75 36,294.75
Thick
45 027860010 Open Graded Surface Course 2247 Ton 41.22 92,621.34 95.85 215,374.95
46 027860050 Asphalt Binder PG 64-28 139 Ton 1,007.21 140,002.19 1.20 166.80
47 02831001* Retaining Wall 1856 sq ft 85.00 157,760.00 49.00 90,944.00
48 028910270 Remove Sign Less Than 20 Square F 28 Each 120.73 3,380.44 46.00 1,288.00
49 028960020 Right-of-Way Marker 5 Each 281.67 1,408.35 600.00 3,000.00
50 029610020 Rotomilling - 1 Inch 45309 sqyd 0.76 34,434.84 0.70 31,716.30
51 13553005P 3-Inch PVC Conduit 415 ft 14.00 5,810.00 6.25 2,593.75
52 13553006P 4-Inch PVC Conduit 416 ft 16.00 6,656.00 8.55 3,556.80
53 13553007P 6-Inch PVC Conduit 1792 ft 18.00 32,256.00 12.20 21,862.40
54 13553008P 6-Inch Fiberglass Conduit (Red Stripe 4374 ft 24.00 104,976.00 14.75 64,516.50
55 13553009P Power Vault 7' x 12' 6 Each 6,200.00 37,200.00 12,700.00 76,200.00
56 13553010P Power Vault 4' x 4' 5 Each 950.00 4,750.00 3,990.00 19,950.00
57 13553011P Utilities Boring 2049 ft 24.40 49,995.60 13.90 28,481.10
Subtotal 2,752,314.57 2,228,760.40
10 - ROADWAY Drainage

58 018920010 Reconstruct Catch Basin 1 Each 986.39 986.39 590.00 590.00
59 018920050 Reconstruct Manhole 1 Each 665.60 665.60 850.00 850.00
60 022210025 Remove Manhole 2 Each 824.59 1,649.18 440.00 880.00
61 022210030 Remove Catch Basin 7 Each 414.73 2,903.11 380.00 2,660.00
62 022210095 Remove Pipe Culvert 492 ft 11.03 5,426.76 6.10 3,001.20
63 026101230 18 Inch Culvert, Reinforced Concrete 42 ft 67.71 2,843.82 68.25 2,866.50
64 026101232 24 Inch Culvert, Reinforced Concrete 405 ft 63.93 25,891.65 76.80 31,104.00
65 026101386 18 Inch Irrigation/Storm Drain, Class ( 765 ft 38.07 29,123.55 65.85 50,375.25
66 026330035 5 Foot Standard Manhole - CB 11 1 Each 2,500.00 2,500.00 2,990.00 2,990.00
67 02633010D Concrete Drainage Structure _ A 8 Each 1,500.00 12,000.00 2,050.00 16,400.00
68 02633011D Concrete Drainage Structure_ A__ L 8 Each 1,800.00 14,400.00 2,180.00 17,440.00




Utah Department of Transportation
Abstract of Bids
Project No: CM-0068(38)52

Project Name: SR-68; Redwood Rd 4700 S., & 5400 S. Taylorsville

Engineer's Estimate

Bidder:

ACME CONSTRUCTION INC

9524 FEULNER PARK RD

04/15/2010

Page 11 of 12

Desc of Construction: INTERSECTION IMPROVEMENTS WEST JORDAN,UT 84081
Estimate Completion date on or before
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
TO4
69 02633012D Concrete Drainage Structure__A__LII 1 Each 2,100.00 2,100.00 2,520.00 2,520.00
7__
70 02633013D Concrete Drainage Structure __ A LI 1 Each 2,400.00 2,400.00 2,790.00 2,790.00
10_
71 026350025 Manhole Frame and Grated Cover - C 1 Each 570.00 570.00 330.00 330.00
72 026350040 Rectangular Grate And Frame (Bicyc 14 Each 556.36 7,789.04 340.00 4,760.00
Grating) - GF 3
73 03320002* Core and Grout 3 Each 500.00 1,500.00 900.00 2,700.00
Subtotal 112,749.10 142,256.95
30 - LANDSCAPING
74 02075004* Geotextiles - Weed Barrier 973 sq ft 2.50 2,432.50 0.30 291.90
75 02771011* Concrete edging 240 ft 14.00 3,360.00 9.60 2,304.00
76 02813001* Reestablish Pressurized Irrigation Sy 4459 sq yd 10.00 44,590.00 3.45 15,383.55
77 02911001* Shredded Bark Mulch 973 sq ft 2.50 2,432.50 0.95 924.35
78 02911001P Wood Fiber Mulch 5 1000sqft 25.00 125.00 52.70 263.50
79 02912001P Contractor Furnished Topsoil 502 sqyd 4.50 2,259.00 2.40 1,204.80
80 029220040 Broadcast Seed 5 1000sqft 100.00 500.00 140.00 700.00
81 02922006P Turf Sod 2386 sqyd 7.00 16,702.00 5.50 13,123.00
82 02932005P Plant - No. 5 Container 45 Each 14.00 630.00 29.85 1,343.25
83 02932008P Plant - 2 inch Caliper 3 Each 250.00 750.00 290.00 870.00
84 02932013P Plant - 5 to 6 Foot Height 2 Each 250.00 500.00 250.00 500.00
85 02936001* Vegetation Establishment Period 1 Lump 20,000.00 20,000.00 1,090.00 1,090.00
86 02940001* Reestablish Stacked Stone Wall (Typ 75 ft 100.00 7,500.00 110.00 8,250.00
87 02940002* Reestablish Stacked Stone Wall (Typt 90 ft 200.00 18,000.00 180.00 16,200.00
88 02940003* Reestablish Concrete Pavers 1680 sq ft 10.00 16,800.00 7.90 13,272.00
89 02940004* Salvage and Reset Site Furnishings 6 Each 150.00 900.00 160.00 960.00
90 02940005* Salvage, Retrofit and Reset Monumel 2 Each 5,000.00 10,000.00 3,590.00 7,180.00
Subtotal 147,481.00 83,860.35
40 - SIGNING
91 02891000P Sign Type A-1, 30inch X 15inch 4 Each 45.97 183.88 37.60 150.40
92 028910028 Sign Type A-1, 12 Inch X 36 Inch 19 Each 41.33 785.27 36.10 685.90
93 028910030 Sign Type A-1, 21inch X 15inch 20 Each 86.97 1,739.40 26.35 527.00
94 02891003P Sign Type A-1, 20 inch X 15 inch 10 Each 86.97 869.70 25.05 250.50
95 028910040 Sign Type A-1, 24 inch X 12 inch 1 Each 73.57 73.57 24.10 24.10
96 02891004P Sign Type A-1, 36inch X 12 inch 3 Each 45.97 137.91 36.10 108.30
97 028910050 Sign Type A-1, 24 inch X 30inch 32 Each 113.66 3,637.12 60.15 1,924.80
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98 02891005P Sign Type A-1, 24 inch X 36 inch 4 Each 113.66 454.64 72.20 288.80
99 028910060 Sign Type A-1, 30inch X 30 inch 6 Each 85.13 510.78 75.20 451.20

100 028910065 Sign Type A-1, 36 inch X 36 inch 13 Each 245.86 3,196.18 110.00 1,430.00
101 02891006P Sign Type A-1, 18 inch X 24 inch 10 Each 45.97 459.70 36.10 361.00
102 028910075 Sign Type A-2 42 sq ft 110.88 4,656.96 12.55 527.10
103 028910080 Sign Type A-2, 12 inch X 18 inch 11 Each 37.49 412.39 20.60 226.60
104 028910105 Sign Type A-2, 24 inch X 30 inch 6 Each 175.54 1,053.24 60.15 360.90
105 028910115 Sign Type A-2, 30inch X 30 inch 4 Each 149.02 596.08 75.20 300.80
106 028910120 Sign Type A-2, 36 inch X 36 inch 3 Each 228.62 685.86 110.00 330.00
107 028910285 Relocate Sign Less Than 20 Square | 4 Each 186.44 745.76 480.00 1,920.00
108 028910315 Slipbase Sign Base With Top Casting 42 Each 321.98 13,523.16 360.00 15,120.00
(B3)
109 028910320 Slipbase Sign Base With Top Casting 6 Each 193.11 1,158.66 360.00 2,160.00
(B3)
110 028910370 Sign Post P4 84 Each 630.85 52,991.40 100.00 8,400.00
111 028910375 Sign Post P5 6 Each 280.08 1,680.48 180.00 1,080.00
Subtotal 89,552.14 36,627.40
50 - SIGNALS 4700 S and 5400 S CFI
112 02892001P Traffic Signal System _4700 South 1 Lump 150,000.00 150,000.00 127,010.00 127,010.00
113 02892002P Traffic Signal System _5400 South 1 Lump 400,000.00 400,000.00 173,740.00 173,740.00
Subtotal 550,000.00 300,750.00
70 - ATMS
114 13556001P Closed Circuit Television (CCTV) Donr 2 Each 1,200.00 2,400.00 1,220.00 2,440.00
115 135940010 Fiber Optic Communication System 1 Lump 215,403.00 215,403.00 162,960.00 162,960.00
Subtotal 217,803.00 165,400.00
180 - TIME AND/OR LANE RENTAL
116 00221000* Contract Time 50 Cald 15,000.00 750,000.00 15,000.00 750,000.00
117 00222000* Lane Rental 1 Lump 1.00 1.00 1.00 1.00
Subtotal 750,001.00 750,001.00
A(Contract Amount): 3,869,899.81 3,707,656.10
Innovative Contracting: 750,001 0
A+Innovative Contracting(Bid Amount for Award Considerations): 4,619,900.81 3,707,656.10
Percent of Engineer's Estimate: 95.81 %




